

BRUHAT BENGALURU MAHANAGARA PALIKE (BBMP)
PROJECT: CONSTRUCTION OF MPED BUILDING (GOVT SCHOOL) AT
JALAHALLI VILLAGE IN WARD NO.16.

DETAILED ABSTRACT
 Detailed Estimate for MPED Building.

I PROJECTS			Amount
a	PROPOSED MPED BUILDING		38,993,100.005
b	PROPOSED MARKET BUILDING		4,054,100.000
d	PROPOSED VETERINARY HOSPITAL		5,495,544.001
	TOTAL		48,542,744.0
II Miscellaneous			
a	Add Consultancy Charges 3% of Est cost		1,456,282.32
			49,999,026.33
	Miscellaneous (Rounding off)		973.67
	GRAND TOTAL		50,000,000.00
RUPEES FIVE CRORE ONLY			

B. K. Anurag Kumar

Administrative approved for Rs. 50,000,000/-
 Rs. Five Hundred lakh
 only/- is accorded
 under the head P-3461
 By E.E.(P), R.R.N. S/No. 12, Pg. 124, 13
 Registered as EE(P), R.R.N. No. 12, subject
 to conditions contained in enclosed memo
 No. 327/18-19 Date: 02/03/2019
 AEE/TA E.E.(P), R.R.N.

TECHNICAL SANCTION	
Rs. 50,000,000/- (Rs Five crore only)	is accorded
under the head: P - 3461	
By CE (R.N.)	Page No. 88-89
Request by CE (R.R.N) No. 327/18-19	Subject
to CE (P) as contained in enclosed memo	
No. 327/18-19	Date: 05/03/2019
<i>A. AAF</i>	<i>[Signature]</i> CE (R.R.N.)